ERGCSI ON CONTRCL BLANKET , COCONUT W |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 21/ 00
PAGE : 111 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 1, 342, 754. 77 ROUTE
CALL ORDER : 111 CONTRACT ID : R -23811-B COUNTI ES : ST. JOSEPH
LETTI NG DATE : 08/15/00 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 10/15/01 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : BIKEO18
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 1,288,378.09 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,323,732.22 102. 7440%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,412,420.88 109. 6278%
4 35-1339168 LAPCRTE CONSTRUCTI ON CO $ 1,710, 058.54 132. 7295%
| (1) 35- 1690004 | (2) 35-1582109 | (3) 35-0918397
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| Rl ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  BIKE / PEDESTRI AN FAC LI TI ES
I I I
0001 105- 06790 9.000 M5 | 1115. 00000 10035. 00| 1250. 00000 11250. 00| 1500. 00000 13500. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  23580. 00000 23580. 00| 5000. 00000 5000.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  65950. 00000 65950. 00|  66100. 00000 66100. 00|  69000. 00000 69000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  55210. 00000 55210.00|  19800. 00000 19800. 00|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 1656.000 n2 | 2.00000 3312. 00| 6. 81000 11277. 36| 4.00000 6624. 00
PAVEMENT, REMOVE | | |
0006 202- 52710 259.000 n2 | 7. 70000 1994. 30| 5. 83000 1509. 97| 8. 00000 2072. 00
SI DEWALK, CONCRETE, REMOVE | |
0007 202- 91840 162.000 m | 3. 25000 526. 50| 10. 03000 1624. 86| 3. 25000 526. 50
FENCE, CHAIN LI NK, REMOVE | | |
0008 202- 92431 200.000 My | 4.50000 900. 00| 11. 56000 2312. 00| 12. 00000 2400. 00
Rl PRAP, REMOVE | | |
0009 202- 96035 25.400 m | 170. 00000 4318. 00| 335. 89000 8531. 61| 150. 00000 3810. 00
CONCRETE WALL, REMOVE , 1830 mm | | |
0010 202- 96035 20.500 m | 45. 00000 922. 50| 68. 82000 1410. 81| 85. 00000 1742. 50
CONCRETE WALL, REMOVE , 460 nm | | |
0011 202- 98370 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00| 150. 00000 600. 00
POLE, REMOVE | | |
0012 203- 02000 370.000 n8 | 24. 00000 8880. 00| 24. 14000 8931. 80| 105. 00000 38850. 00
EXCAVATI ON,  COVMON | | |
0013 203-51223 5.700 n8 | 46. 00000 262. 20| 25. 75000 146. 78| 70. 00000 399. 00
EXCAVATI ON, WATERVWAY | |
0014 205- 02770 96.000 n® 15. 00000 1440. 00| 15. 00000 1440. 00| 15. 00000 1440. 00
| |
I I

SHORELI NE SEED M XTURE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 111 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 342, 754. 77 ROUTE :
CALL ORDER o111 CONTRACT ID : R -23811-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-0918397

| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| Rl ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0015 205- 02770 608.000 n2 | 13. 05000 7934. 40| 13. 05000 7934. 40| 13. 05000 7934. 40
EROS|I ON CONTROL BLANKET , COCONUT W | | |
SI DE SLOPE SEED M XTURE [ [

0016 210- 04181 2.000 EACH 975. 00000 1950. 00| 750. 00000 1500. 00| 1200. 00000 2400. 00

Bl CYCLE RACK | |

0017 210-06191 1.000 EACH 4000. 00000 4000. 00| 3541. 53000 3541. 53] 890. 00000 890. 00
ENTRANCE NCDE E | RRI GATI ON | | [

0018 210- 06191 1.000 EACH 3500. 00000 3500. 00| 3541. 53000 3541. 53] 1568. 00000 1568. 00
ENTRANCE NCDE F | RRI GATI ON | | |

0019 211- 02050 2190.000 n8 | 19. 75000 43252. 50| 18. 17000 39792. 30| 25. 00000 54750. 00
B BORROW | |

0020 213-52830 54.100 n8 | 98. 00000 5301. 80| 73. 67000 3985. 55| 95. 00000 5139. 50
FLOMBLE MORTAR | |

0021 303-52308 368.000 My | 39. 50000 14536. 00| 34. 22000 12592. 96| 33. 32000 12261. 76
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0022 402- 05474 26.300 My | 75. 00000 1972. 50| 50. 00000 1315. 00| 75. 00000 1972. 50
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | [

0023 402- 05477 60.000 My | 70. 00000 4200. 00| 50. 00000 3000. 00| 70. 00000 4200. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |

0024 402- 05498 186.000 My | 60. 00000 11160. 00| 50. 00000 9300. 00| 60. 00000 11160. 00
HVA FOR PARKI NG AREA | |

0027 604- 01920 295.000 n2 | 77. 50000 22862. 50| 63. 00000 18585. 00| 75. 00000 22125. 00
CONCRETE PAVERS | |

0028 604- 01920 17.900 n2 | 260. 00000 4654. 00| 168. 29000 3012. 39| 200. 00000 3580. 00
CONCRETE PAVERS , CABLE CONCRETE | |

0029 604- 91531 2252.000 n2 | 34. 55000 77806. 60| 33. 43000 75284. 36| 25. 00000 56300. 00
S| DEWALK, CONCRETE, 100 mm | | |

0030 605- 06120 249.700 m | 70. 75000 17666. 28| 58. 34000 14567. 50| 65. 00000 16230. 50
CURB, CONCRETE 150 mm | | [

0031 605- 06125 9.750 m | 84. 50000 823. 88| 42. 99000 419. 15| 140. 00000 1365. 00
CURB, CONCRETE, MODI FI ED | |

0032 611-03671 4.000 EACH 580. 00000 2320. 00| 1000. 00000 4000. 00| 745. 00000 2980. 00
TRASH RECEPTACLE | | |

0033 616- 02320 317.500 n2 | 3. 30000 1047. 75| 2. 15000 682. 63| 3. 50000 1111. 25
GEOTEXTI LES | | |

0034 616- 02320 18.000 n2 | 3. 25000 58. 50| 2. 16000 38. 88| 5. 50000 99. 00
GEOTEXTI LES UNDER RI PRAP | |

0035 616- 03976 26.000 m | 345. 00000 8970. 00| 345. 00000 8970. 00| 345. 00000 8970. 00
FI BER ROLL, 400 mm, 305 mm CO R ROLL, | [ |
VEGETATED | | [

0036 616- 06451 1.630 My | 95. 00000 154. 85| 73. 64000 120. 03] 110. 00000 179. 30

RI PRAP, UNI FORM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 111 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 342, 754. 77 ROUTE :
CALL ORDER o111 CONTRACT ID : R -23811-B COUNTIES : ST. JOSEPH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-0918397

| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| Rl ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

PLANT, BROADLEAF EVERGREEN, GLOBE, |
DWARF, OVER 600 nm - Green Vel vet |

------------------------------------------ R N
0037 616-51367 76.500 n2 | 60. 50000 4628. 25| 49. 33000 3773. 75| 55. 00000 4207. 50
SLOPEWALL, CONCRETE, 100 nm | | |
0038 621-01004 2.000 EACH 850. 00000 1700. 00| 850. 00000 1700. 00| 850. 00000 1700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06559 7536.000 n2 | 0. 62000 4672. 32| 0. 62000 4672. 32| 0. 62000 4672. 32
MULCHED SEEDI NG R [ | |
0040 621-06570 824.000 nB | 23. 65000 19487. 60| 24. 96000 20567. 04| 22. 00000 18128. 00
TOP SO L | | |
0041 621-98038 30.000 nB | 72.30000 2169. 00| 72. 30000 2169. 00| 72.30000 2169. 00
MULCH, HARDWOOD SHREDDED BARK | | |
0042 622-03948 1.000 EACH 1050. 00000 1050. 00| 1599. 08000 1599. 08| 1090. 00000 1090. 00
PLANTER | | |
0043 622- 05605 30. 000 EACH 50. 00000 1500. 00| 50. 00000 1500. 00| 50. 00000 1500. 00
PLANT, ANNUAL M xed Fl ats | | |
0044 622-05617 23.000 EACH 93. 20000 2143. 60| 93. 20000 2143. 60| 93. 20000 2143. 60
I
I
I

Boxwood (Buxus X. "G een

0045 622- 05630 93.000 EACH 75. 00000 6975. 00| 74. 40000 6919
PLANT, CONI FEROUS EVERGREEN, GLOBE, | |
DWARF, OVER 450 TO 600 nm - Sebi an Yew |
(Taxus X. Medi a "Sebi an")

0046 622-05638 68. 000 EACH 52. 80000 3590. 40
PLANT, DECI DUOUS SHRUB, 450 nmm OR UNDER |
- Little Princess Spirea (Spirea J. "Lit|

0047 622-05639 43.000 EACH 52. 60000 2261. 80
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 |
mm - Red Barberry (Berberis Thunbergi
"Atro

0048 622- 05647 7.000 EACH 350. 00000 2450. 00
PLANT, DECI DUOUS TREE, MJLTI - STEM OVER |
3000 mm - Heritage River Birch (Betul a
N "Cully

0049 622- 05649 32.000 EACH 515. 00000 16480. 00
PLANT, DECI DUOUS TREE, SINGLE STEM OVER |
32 TO 50 nm VWH TE FLOWERI NG DOGADCD, |
( CORNUS FLORI DA) |

0050 622- 05654 68. 000 EACH 25. 00000 1700. 00
PLANT, PERENNI AL - COMMON HOSTA (HOSTA) |

0051 701- 01406 2.000 EACH 5100. 00000 10200. 00
SAVPLI NG AND TESTI NG ANALYSI S |

0 74. 40000 6919. 20

52. 80000 3590. 40 52. 80000 3590. 40

52. 60000 2261. 80 52. 60000 2261. 80

347. 95000 2435. 65

515. 15000 16484. 80 515. 15000 16484. 80

25. 00000 1700. 25. 00000 1700. 00

2
4
8
347. 95000 2435. 65
8
00
3850. 00000 7700. 00

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
| 2000. 00000 4000. 00
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 111 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 342, 754. 77 ROUTE :
CALL ORDER o111 CONTRACT ID : R -23811-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-0918397

| NORTHERN | NDI ANA CONSTRUCTI  KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0052 701- 06612 142.000 m | 242. 00000 34364. 00| 98. 43000 13977. 06 275. 00000 39050. 00
PILE, STEEL H, EPOXY COATED, HP 310 X | |
125 | | |

0053 701-51195 80.000 m | 108. 25000 8660. 00| 65. 62000 5249. 60| 200. 00000 16000. 00
PILE, STEEL H, HP 310 X 79 | | |

0054 701-91792 20.000 EACH 75. 00000 1500. 00| 73. 90000 1478. 00| 125. 00000 2500. 00
PILE TIP, STEEL H, HP 310 X 125 | | |

0055 701-91792 8.000 EACH 75. 00000 600. 00| 73. 90000 591. 20| 100. 00000 800. 00
PILE TIP, STEEL H, HP 310 X 79 | | |

0056 701- 93633 220.000 m | 40. 00000 8800. 00| 65. 62000 14436. 40 20. 00000 4400. 00
OVERS| ZED PREDRI LLED PI LE HOLES | | |

0057 701- 95782 198.000 m | 153. 00000 30294. 00| 82. 02000 16239. 96| 170. 00000 33660. 00
PILE, STEEL H, HP 310 X 125 | | |

0058 702- 51005 24.900 n8 | 1000. 00000 24900. 00| 1791. 43000 44606. 61| 1000. 00000 24900. 00
CONCRETE, A, SUBSTRUCTURE | | |

0059 702-51863 142.000 EACH 8. 50000 1207. 00| 8. 41000 1194. 22| 15. 00000 2130. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0060 702- 95246 7.000 18 | 1000. 00000 7000. 00| 1634. 42000 11440. 94| 500. 00000 3500. 00
CONCRETE, B, STRUCTURES | |

0061 703-51030 1695.300 kg | 2. 13000 3610. 99| 3. 01000 5102. 85| 1. 50000 2542. 95
REI NFORCI NG STEEL | |

0062 703- 51032 3742.000 kg | 2. 05000 7671. 10| 3. 19000 11936. 98 1. 65000 6174. 30
REI NFORCI NG STEEL, EPOXY COATED | | |

0063 704- 51002 43.400 n8 | 600. 00000 26040. 00| 1846. 01000 80116. 83| 800. 00000 34720. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0064 708-51813 10.700 n2 | 855. 00000 9148. 50| 650. 00000 6955. 00| 350. 00000 3745. 00
PNEUVATI CALLY PLACED MORTAR | | |

0065 708-51814 10.700 n2 | 128. 00000 1369. 60| 25. 00000 267. 50| 50. 00000 535. 00
VELDED STEEL W RE FABRI C | | |

0066 709- 51821 LUMP| 3500. 00000 3500. 00| 850. 00000 850. 00| 1200. 00000 1200. 00
SURFACE SEAL | | |

0067 711-51038 LUMP|  18600. 00000 18600. 00|  18784. 03000 18784.03|  10000. 00000 10000. 00
STRUCTURAL STEEL | |

0068 711- 90932 135.000 m | 30. 00000 4050. 00| 30. 00000 4050. 00| 30. 00000 4050. 00
EDG NG, STEEL | | |

0069 712- 03812 6.000 EACH 1200. 00000 7200. 00| 1000. 00000 6000. 00| 1450. 00000 8700. 00
BENCH | | |

0070 712- 03826 1.000 EACH 830. 00000 830. 00| 757. 85000 757. 85| 750. 00000 750. 00
BENCH, SEATI NG AND TABLE RELOCATI ON | | |

0071 712- 03862 LUWP|  338344. 87000 338344.87| 332359. 38000 332359.38| 471200. 00000 471200. 00

PREFABRI CATED BRI DGE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 21/ 00
111 -5

ENG NEER S ESTI MATE: $ 1, 342, 754. 77 ROUTE :
CALL ORDER o111 CONTRACT ID : R -23811-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-0918397
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0072 715-05168 10.000 m | 64. 00000 640. 00| 165. 79000 1657. 90| 70. 00000 700. 00
PIPE, TYPE 3, O RCULAR 300 nm | [ |
0073 720- 44000 11. 000 EACH 260. 00000 2860. 00| 603. 15000 6634. 65| 625. 00000 6875. 00
CASTING ADJUST TO GRADE | | [
0074 729-51875 5.000 n2 | 460. 00000 2300. 00| 650. 00000 3250. 00| 300. 00000 1500. 00
CONCRETE, A, PATCHI NG | | [
0075 801-06775 LUWP| 7500. 00000 7500. 00| 5193. 07000 5193. 07| 4300. 00000 4300. 00
MAI NTAI NI NG TRAFFI C | | |
0076 802-03896 8.000 EACH 920. 00000 7360. 00| 920. 00000 7360. 00| 1250. 00000 10000. 00
BOLLARD , PI PE, REMOVE | | [
0077 802-04314 5.000 EACH 2500. 00000 12500. 00| 2500. 00000 12500. 00| 2700. 00000 13500. 00
SIGN, TRAIL | NFORMATI ON | | [
0078 805-03083 1144.000 m | 17. 50000 20020. 00| 17. 50000 20020. 00| 21. 00000 24024. 00
CONDUT, RGD, P.V.C., 40 mm | | |
0079 805- 06595 40.000 m | 21. 30000 852. 00| 21. 30000 852. 00| 29. 00000 1160. 00
CONDUI T, PVC, 50 mm | | [
0080 805-86810 2.000 EACH 3850. 00000 7700. 00| 3850. 00000 7700. 00| 2900. 00000 5800. 00
SERVI CE POI NT, 11 | | |
0081 805- 95568 40.000 m | 24. 60000 984. 00| 24. 60000 984. 00| 45. 00000 1800. 00
CONDUI T, PVC, 100 mm | | [
0082 807- 04651 1200.000 m | 8. 20000 9840. 00| 8. 20000 9840. 00| 8. 00000 9600. 00
WRE , 3 #2 G\D, 1 #6 G\D | | [
0083 807- 04653 28.000 EACH 420. 00000 11760. 00| 420. 00000 11760. 00| 450. 00000 12600. 00
LI GHTI NG FOUNDATI ON | | [
0084 807- 04654 28.000 EACH 2220. 00000 62160. 00| 2220. 00000 62160. 00| 1825. 00000 51100. 00
LI GHT POLE | | |
0085 807- 04654 5.000 EACH 1180. 00000 5900. 00| 1180. 00000 5900. 00| 1126. 00000 5630. 00
LI GHT POLE , ON BRI DGE | | |
0086 808-06703 341.000 m 2. 00000 682. 00| 1. 96000 668. 36| 1. 15000 392. 15
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0087 808-97664 1. 000 EACH 95. 00000 95. 00| 95. 00000 95. 00| 75. 00000 75. 00
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | | |
HANDI CAP SYMBOL | [ |
0088 202-51328 LUWP| 20400. 00000 20400. 00] 102236. 95000 102236. 95| 50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0089 603-03829 186.000 m | 310. 50000 57753. 00| 217. 10000 40380. 60| 310. 50000 57753. 00
FENCE , METAL PI CKET | | [
0090 603-03829 61.600 m | 420. 00000 25872. 00| 266. 40000 16410. 24| 420. 00000 25872. 00
FENCE , ORNAMVENTAL, METAL PI CKET | | [
SECTI ON TOTALS | $ 1,288, 378.09 $ 1,323,732 22| $ 1,412, 420.88
CONTRACT TOTALS | $ 1,288,378.09| $ 1,323,732.22 $ 1,412,420.88




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 111 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 342, 754. 77 ROUTE :
CALL ORDER o111 CONTRACT ID : R -23811-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 Bl KE / PEDESTRI AN FAC LI TI ES

ERGSI ON CONTRCL BLANKET , COCONUT W [
SHORELI NE SEED M XTURE |
0015 205-02770 608.000 n2 | 13. 05000 7934. 40
ERCSI ON CONTROL BLANKET , COCONUT W [
S| DE SLCPE SEED M XTURE |

I

0001 105- 06790 9.000 MOS | 1745. 04000 15705. 36| |
FIELD OFFICE, 27.9 n2 | [ |
0002 105- 06845 LUMP|  20561. 47000 20561. 47| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  85809. 26000 85809. 26| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  38913. 93000 38913. 93| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 1656. 000 n2 | 13. 66000 22620. 96| |
PAVEMENT, REMOVE | | |
0006 202-52710 259.000 n2 | 11. 47000 2970. 73| |
S| DEWALK, CONCRETE, REMOVE | | |
0007 202- 91840 162.000 m | 3. 25000 526. 50| |
FENCE, CHAIN LI NK, REMOVE | | |
0008 202- 92431 200.000 My | 35. 10000 7020. 00| |
Rl PRAP, REMOVE | [ |
0009 202- 96035 25.400 m | 307. 06000 7799. 32| |
CONCRETE WALL, REMOVE , 1830 mm | | |
0010 202- 96035 20.500 m | 171. 45000 3514. 73| |
CONCRETE WALL, REMOVE , 460 nm | | |
0011 202- 98370 4.000 EACH 150. 00000 600. 00| [
POLE, REMOVE | | |
0012 203- 02000 370.000 n8 | 49. 84000 18440. 80| |
EXCAVATI ON,  COVMON | | |
0013 203- 51223 5.700 n8 | 275. 41000 1569. 84| |
EXCAVATI ON, WATERVAY | [ |
0014 205- 02770 96.000 n2 | 15. 00000 1440. 00| |
I I
I I
I I
| |
0016 210- 04181 2.000 EACH 1155. 51000 2311. 02 |
Bl CYCLE RACK | | |
0017 210- 06191 1.000 EACH 1720. 00000 1720. 00| |
ENTRANCE NODE E | RRI GATI ON | | |
0018 210- 06191 1.000 EACH 1720. 00000 1720. 00| |
ENTRANCE NODE F | RRI GATI ON | | |
0019 211- 02050 2190.000 n8 | 23. 46000 51377. 40| |
I |

B BORROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 111 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 342, 754. 77 ROUTE :
CALL ORDER o111 CONTRACT ID : R -23811-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1339168 |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0020 213-52830 54.100 n8 | 173. 06000 9362. 55| |
FLOMBLE MORTAR | |
0021 303-52308 368.000 My | 49. 60000 18252. 80| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | [ [
0022 402- 05474 26.300 My | 75. 00000 1972. 50| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ [
0023 402- 05477 60.000 My | 75. 00000 4500. 00| [
HVA SURFACE 9.5 mm MAI NLI NE | | [
0024 402- 05498 186.000 My | 75. 00000 13950. 00| |
HVA FOR PARKI NG AREA | [
0027 604- 01920 295.000 n2 | 119. 81000 35343. 95| |
CONCRETE PAVERS [ | [
0028 604- 01920 17.900 n2 | 312. 73000 5597. 87| |
CONCRETE PAVERS , CABLE CONCRETE | [ [
0029 604- 91531 2252.000 n2 | 43. 49000 97939. 48| [
S| DEWALK, CONCRETE, 100 nm | | [
0030 605- 06120 249.700 m | 220. 12000 54963. 96| [
CURB, CONCRETE 150 mm | [
0031 605- 06125 9.750 m | 1415. 08000 13797. 03| [
CURB, CONCRETE, MDI FI ED | [
0032 611- 03671 4.000 EACH 939. 25000 3757. 00| |
TRASH RECEPTACLE | [ [
0033 616- 02320 317.500 n2 | 9. 79000 3108. 33| |
GEOTEXTI LES | [ [
0034 616- 02320 18.000 n2 | 72. 76000 1309. 68| |
GEOTEXTI LES UNDER RI PRAP | |
0035 616- 03976 26.000 m | 345. 00000 8970. 00| |
FI BER ROLL, 400 nm, 305 nm CO R ROLL, | [
VEGETATED | | |
0036 616- 06451 1.630 My | 837. 75000 1365. 53| |
R PRAP, UNI FORM | [ |
0037 616- 51367 76.500 n2 | 174. 24000 13329. 36| |
SLOPEWALL, CONCRETE, 100 nm | |
0038 621- 01004 2.000 EACH 850. 00000 1700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06559 7536.000 n2 | 0. 62000 4672. 32| [
MULCHED SEEDI NG R | | |
0040 621- 06570 824.000 n8 | 21. 61000 17806. 64| [
TOP SO L | | [
0041 621- 98038 30.000 n8 | 72.30000 2169. 00| |
|

MULCH, HARDWOOD SHREDDED BARK |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 111 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 342, 754. 77 ROUTE :
CALL ORDER o111 CONTRACT ID : R -23811-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0042 622- 03948 1.000 EACH 1193. 01000 1193. 01|
PLANTER | |
0043 622- 05605 30.000 EACH| 50. 00000 1500. 00|
PLANT, ANNUAL M xed Flats | |
0044 622- 05617 23.000 EACH 93. 20000 2143. 60|

I

I

I

|

PLANT, BROADLEAF EVERGREEN, GLOBE, | | |
DWARF, OVER 600 mm - G een Vel vet | | |
Boxwood (Buxus X. "G een | | |
0045 622- 05630 93.000 EACH 74. 40000 6919. 20| |
PLANT, CONI FEROUS EVERGREEN, GLOBE, | | |
DWARF, OVER 450 TO 600 mm - Sebian Yew | | |
(Taxus X. Medi a "Sebi an") | | |
0046 622- 05638 68. 000 EACH 52. 80000 3590. 40| |
PLANT, DECI DUOUS SHRUB, 450 nmm OR UNDER | | |

- Little Princess Spirea (Spirea J. "Lit| | |
0047 622- 05639 43.000 EACH 52. 60000 2261. 80| |
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 | | |
mm - Red Barberry (Berberis Thunbergi | | |
"Atro | | |
0048 622- 05647 7.000 EACH 347. 95000 2435. 65| |
PLANT, DECI DUOUS TREE, MJULTI - STEM OVER | | |
3000 mMm - Heritage River Birch (Betula | | |
N. "Cully | | |
0049 622- 05649 32.000 EACH 515. 15000 16484. 80| |
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 mm WHI TE FLOWERI NG DOGADCD, | | |

( CORNUS FLORI DA) | | |
0050 622- 05654 68. 000 EACH 25. 00000 1700. 00| |
I I

I I

I I

I I

I I

I I

I I

I

I

I

I

I

I

PLANT, PERENNI AL - COVMON HOSTA ( HOSTA) |
0051 701- 01406 2.000 EACH 3850. 00000 7700. 00
SAVPLI NG AND TESTI NG ANALYSI S
0052 701- 06612 142.000 m | 255. 00000 36210. 00
PILE, STEEL H, EPOXY COATED, HP 310 X |
125 |
0053 701-51195 80.000 m | 195. 00000 15600. 00
PILE, STEEL H, HP 310 X 79 | |
0054 701-91792 20.000 EACH 130. 00000 2600. 00|
PILE TIP, STEEL H, HP 310 X 125 | |
0055 701-91792 8.000 EACH 125. 00000 1000. 00|
PILE TIP, STEEL H, HP 310 X 79 | |
0056 701- 93633 220.000 m | 655. 00000 144100. 00|

OVERSI ZED PREDRI LLED PI LE HOLES | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 111 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 342, 754. 77 ROUTE :
CALL ORDER o111 CONTRACT ID : R -23811-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0057 701- 95782 198.000 m | 225. 00000 44550. 00| |
PILE, STEEL H, HP 310 X 125 | | |
0058 702- 51005 24.900 18 | 1200. 00000 29880. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0059 702- 51863 142.000 EACH 12. 82000 1820. 44| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0060 702- 95246 7.000 n8 | 2931. 46000 20520. 22| |
CONCRETE, B, STRUCTURES | | |
0061 703-51030 1695.300 kg | 1. 91000 3238. 02| |
REI NFORCI NG STEEL | [ |
0062 703- 51032 3742.000 kg | 1. 55000 5800. 10| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0063 704- 51002 43.400 n8 | 1713. 32000 74358. 09| |
CONCRETE, C, SUPERSTRUCTURE | | |
0064 708-51813 10.700 n2 | 600. 00000 6420. 00| |
PNEUVATI CALLY PLACED MORTAR | [ |
0065 708- 51814 10.700 n2 | 65. 00000 695. 50| |
WELDED STEEL W RE FABRI C | | |
0066 709- 51821 LUMP| 1841. 01000 1841. 01| |
SURFACE SEAL | | |
0067 711-51038 LUMP|  12800. 00000 12800. 00| |
STRUCTURAL STEEL | | |
0068 711- 90932 135.000 m | 30. 00000 4050. 00| |
EDG NG, STEEL | [ |
0069 712- 03812 6.000 EACH| 2041. 87000 12251. 22 |
BENCH | | |
0070 712- 03826 1.000 EACH 1894. 20000 1894. 20| |
BENCH, SEATI NG AND TABLE RELOCATI ON | | |
0071 712- 03862 LUMP|  398500. 00000 398500. 00| |
PREFABRI CATED BRI DGE | | |
0072 715- 05168 10.000 m | 210. 08000 2100. 80| |
PIPE, TYPE 3, CIRCULAR 300 nm | | |
0073 720- 44000 11.000 EACH 579. 09000 6369. 99| [
CASTING ADJUST TO GRADE | | [
0074 729- 51875 5.000 n2 | 989. 14000 4945 70| [
CONCRETE, A, PATCHI NG | | |
0075 801- 06775 LUMP| 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0076 802- 03896 8.000 EACH 1135. 00000 9080. 00| |
BOLLARD , PI PE, REMOVE | | |
0077 802- 04314 5.000 EACH 2700. 00000 13500. 00| |
|

SIGN, TRAIL | NFORVATI ON | |



FENCE , ORNAMENTAL, METAL PI CKET

SECTI ON TOTALS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 111 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 342, 754. 77 ROUTE :
CALL ORDER o111 CONTRACT ID : R -23811-B COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | |
| LAPORTE CONSTRUCTI ON QO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0078 805- 03083 1144. 000 | 21. 00000 24024. 00| |
CONDUT, RGD, P.V.C., 40 mm | | [
0079 805- 06595 40. 000 | 29. 00000 1160. 00| |
CONDUI T, PVC, 50 mm | | [
0080 805-86810 2.000 EACH 2900. 00000 5800. 00| |
SERVI CE POI NT, 11 | | [
0081 805- 95568 40. 000 | 45. 00000 1800. 00| |
CONDUI T, PVC, 100 mm | [ [
0082 807- 04651 1200. 000 | 8. 00000 9600. 00| |
WRE , 3 #2 G\D, 1 #6 G\D | | [
0083 807- 04653 28.000 EACH 450. 00000 12600. 00|
LI GHTI NG FOUNDATI ON | | [
0084 807- 04654 28.000 EACH 1825. 00000 51100. 00| |
LI GHT POLE | [ |
0085 807- 04654 5.000 EACH 1126. 00000 5630. 00| |
LI GHT POLE , ON BRI DGE [ [ [
0086 808- 06703 341.000 m 1. 27000 433. 07|
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0087 808-97664 1.000 EACH| 59. 00000 59. 00| |
PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | | |
HANDI CAP SYMBOL | | |
0088 202-51328 LUWP| 6750. 00000 6750. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | [ [
0089 603- 03829 186.000 m | 310. 50000 57753. 00| |
FENCE , METAL PI CKET | [ [
0090 603-03829 61.600 m | 420. 00000 25872. 00| |
I I
I

| $ 1,710, 058. 54

| $ 1,710, 058. 54|




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER @ 121
LETTI NG DATE : 08/15/00 10:00 AM

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE
CONTRACT ID : R -24314-B COUNTI ES :
DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 160 WORK DAYS
RURAL PRQIECT( S)

67
KNOX

0431023
0431023
0431023
OTHERS

DATE : 08/21/00
PAGE : 121 -1

$ 8,880,067.67

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/21/00
PAGE : 131 -1

ENG NEER S ESTI MATE: $ 3, 683, 259. 16 ROUTE : GREENSBORO Pl KE
CALL ORDER : 131 CONTRACT ID : R -24326-B COUNTI ES : HENRY
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 125 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 6333001
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,688,428.03 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,849, 313.88 104. 3619%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | R ETH R LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  ROAD REHABI LI TATI ON
I | |
0001 105- 06790 14.000 M3 | 1450. 00000 20300. 00| 1935. 00000 27090. 00|
FI ELD OFFI CE, 300 SFT | | I
0002 105- 06845 LUMP|  95000. 00000 95000. 00| 125000. 00000 125000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUVP|  185000. 00000 185000. 00|  185000. 00000 185000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  66500. 00000 66500. 00] 110000. 00000 110000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 51328 LUMP| 7000. 00000 7000.00|  11000. 00000 11000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0006 202- 60821 346.000 SYS | 9. 00000 3114. 00| 7. 50000 2595. 00|
SURFACE M LLING Bl TUM NOUS | | |
0007 203- 02000 32120.000 CYS | 10. 25000 329230. 00| 12. 00000 385440. 00|
EXCAVATI ON,  COMVON | | |
0008 203- 02070 4200. 000 CYS | 6. 50000 27300. 00| 4. 25000 17850. 00|
BORROW | | |
0009 205- 02224 16504. 000 LFT | 1. 50000 24756. 00| 1. 65000 27231. 60|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02231 2050.000 LFT | 14. 00000 28700. 00| 14. 00000 28700. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | | |
0011 205- 02234 47.000 EACH 60. 00000 2820. 00| 65. 00000 3055. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0012 205- 02236 1.000 EACH| 59. 00000 59. 00| 65. 00000 65. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0013 205- 02237 8.000 EACH| 5. 00000 40. 00| 5. 50000 44. 00|

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

CURB | NLET PROTECTI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 131 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 683, 259. 16 ROUTE : GREENSBCORO PI KE
CALL ORDER ;131 CONTRACT ID : R -24326-B COUNTI ES : HENRY
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0014 211- 02060 1942.000 CYS | 18. 00000 34956. 00| 21. 00000 40782. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 52308 25532.000 TON | 15. 50000 395746. 00| 17. 00000 434044. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 401- 05437 6600. 000 TON | 37. 55000 247830. 00| 33. 50000 221100. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0017 401- 05455 6937.000 TON | 38. 85000 269502. 45| 35. 50000 246263. 50
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0018 401- 05456 3799.000 TON | 39. 40000 149680. 60| 36. 00000 136764. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 402- 05481 2406.000 TON | 41. 95000 100931. 70| 36. 00000 86616. 00|
HVA BASE 25.0 mm SHOULDER | | |
0020 402- 05483 2880.000 TON | 41. 95000 120816. 00| 35. 00000 100800. 00|
HVA BASE C25.0 nm SHOULDER | | |
0021 402- 05490 262.000 TON | 64. 50000 16899. 00| 39. 00000 10218. 00|
HVA SURFACE 9.5 nm SHOULDER | |
0022 402- 05495 8429.000 TON | 31. 95000 269306. 55| 36. 00000 303444. 00
HVA WEDGE AND LEVEL | | |
0023 404- 05511 10098. 000 SYS | 1. 30000 13127. 40| 1. 50000 15147. 00|
SEAL COAT, 2 | | |
0024 406- 05520 23.730 TON | 180. 00000 4271. 40 181. 00000 4295. 13|
ASPHALT FOR TACK COAT | | |
0025 601- 01846 8.000 EACH 1575. 00000 12600. 00| 1550. 00000 12400. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0026 601- 06037 12.000 EACH| 525. 00000 6300. 00| 550. 00000 6600. 00|
GUARDRAI L END TREATMENT, | | | |
0027 601- 91060 4.000 EACH 158. 00000 632. 00| 155. 00000 620. 00|
GUARD RAI L POST AND BRACKET, STEEL | | |
0028 601- 99105 3324.500 LFT | 10. 00000 33245. 00| 10. 25000 34076. 13|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0029 603- 04847 1.000 EACH 960. 00000 960. 00| 950. 00000 950. 00|
FENCE GATE , FARM FIELD, 47 IN X 22 FT.| | [
0030 603- 06040 15041. 000 LFT | 4. 05000 60916. 05| 4. 25000 63924. 25|
FENCE, FARM FIELD, 47 IN. | | |
0031 603- 06045 130.000 LFT | 9. 25000 1202. 50]| 9. 25000 1202. 50|
FENCE, CHAIN LINK, 48 IN. | | |
0032 603- 91340 1.000 EACH 825. 00000 825. 00| 850. 00000 850. 00|
FENCE GATE, FARM FIELD, 47 IN. X 20 FT. | | |
0033 603- 95217 7.000 EACH 1250. 00000 8750. 00| 1250. 00000 8750. 00|

FENCE GATE, FARM FIELD, 47 IN. X 30 FT. | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 131 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 683, 259. 16 ROUTE : GREENSBCORO PI KE
CALL ORDER ;131 CONTRACT ID : R -24326-B COUNTI ES : HENRY
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 604- 06070 10.000 SYS | 93. 00000 930. 00| 100. 00000 1000. 00
S| DEWALK, CONCRETE | | |
0035 604- 44251 5.160 CYS | 470. 00000 2425. 20| 850. 00000 4386. 00
STEPS, CONCRETE | | [
0036 605- 02042 1.000 EACH 550. 00000 550. 00| 1000. 00000 1000. 00
CURB AND GUTTER TURNOUT, CONCRETE | | |
0037 605-06120 125.000 LFT | 21. 00000 2625. 00| 22.00000 2750. 00
CURB, CONCRETE | | [
0038 605- 06160 1833.000 LFT | 12. 50000 22912. 50| 12. 00000 21996. 00
CURB AND GUTTER, B, CONCRETE, MODI FIED | | |
0039 605-94811 1.000 EACH 496. 00000 496. 00| 1000. 00000 1000. 00
CURB TURNOUT | | [
0040 607- 06365 627.000 LFT | 75. 00000 47025. 00| 55. 00000 34485. 00
PAVED SIDE DI TCH, G | | [
0041 608- 04396 6.000 EACH 360. 00000 2160. 00| 450. 00000 2700. 00
SHOULDER DRAI N | | [
0042 610- 05527 1295. 000 TON | 59. 00000 76405. 00| 56. 00000 72520. 00
HVA FOR APPROACHES | | [
0043 611- 05330 261.000 SYS | 57. 00000 14877. 00| 45. 00000 11745. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0044 611- 06497 28.000 EACH 110. 00000 3080. 00| 110. 00000 3080. 00|
MAI LBOX ASSEMBLY, SINGLE | | [
0045 611- 06498 1. 000 EACH 160. 00000 160. 00| 160. 00000 160. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0046 615- 06505 16. 000 EACH| 405. 00000 6480. 00| 425. 00000 6800. 00
MONUMENT, B | | |
0047 615-06527 1. 000 EACH 265. 00000 265. 00| 265. 00000 265. 00|
MONUMENT, SECTI ON CORNER | | |
0048 616- 02320 3003.000 SYS | 1. 75000 5255. 25| 1. 10000 3303. 30|
GEOTEXTI LES | | |
0049 616- 06405 2258.000 TON | 20. 00000 45160. 00| 20. 50000 46289. 00
Rl PRAP, REVETNMENT | | [
0050 621-01004 4,000 EACH 750. 00000 3000. 00| 750. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0051 621-01882 340.000 LBS | 3. 00000 1020. 00| 3. 00000 1020. 00|
SEED M XTURE, T, CONVENTI ONAL M X | | |
0052 621- 06545 6.300 TON | 600. 00000 3780. 00| 625. 00000 3937. 50|
FERTI LI ZER | | |
0053 621- 06548 10. 000 LBS | 37. 00000 370. 00| 38. 00000 380. 00|

SEED M XTURE, CV | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 131 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 683, 259. 16 ROUTE : GREENSBCORO PI KE
CALL ORDER ;131 CONTRACT ID : R -24326-B COUNTI ES : HENRY
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 621- 06553 2380. 000 LBS | 2. 75000 6545. 00| 2. 75000 6545. 00|
SEED M XTURE, R | | |
0055 621- 06565 36.500 TON | 470. 00000 17155. 00| 500. 00000 18250. 00|
MULCHI NG MATERI AL | | [
0056 621- 06567 61.510 M5 | 2. 05000 126. 10| 3. 00000 184. 53|
WATER | [ |
0057 621-06574 15378.000 SYS | 3. 15000 48440. 70| 3. 00000 46134. 00|
SODDI NG | | [
0058 702-90915 43.250 CYS | 500. 00000 21625. 00| 450. 00000 19462. 50|
CONCRETE, A | | |
0059 703-51030 681.000 LBS | 2. 00000 1362. 00| 1. 15000 783. 15|
REI NFORCI NG STEEL | | [
0060 714-01366 90.000 LFT | 500. 00000 45000. 00| 350. 00000 31500. 00|

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 10 FT. X 4 FT. | [ |
0061 714- 01634 92.000 LFT | 290. 00000 26680. 00| 240. 00000 22080. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 7 FT. X 4 FT. | | |
0062 714- 03436 80.000 LFT | 1710. 00000 136800. 00| 1750. 00000 140000. 00|
CULVERT, PRECAST 3 SIDED, REINFCRCED | | |
CONCRETE, 16 FT. X 7 FT. | | |

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 6 FT. X 3 FT. |
0066 714- 26708 78.000 LFT | 425. 00000 33150. 00| 250. 00000 19500. 00|
CULVERT, PRECAST BOX, REI NFORCED | | [
CONCRETE, 8 FT. X 4 FT. | | |

0063 714- 03437 1775.920 SFT | 33. 00000 58605. 36| 67. 00000 118986. 64
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0064 714- 04733 40.000 LFT | 1700. 00000 68000. 00| 1900. 00000 76000. 00|
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, | | |
0065 714- 26702 128.000 LFT | 260. 00000 33280. 00| 210. 00000 26880. 00|

I

|

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 4 FT. X 2 FT. |

0067 714- 26724 74.000 LFT | 575. 00000 42550. 00| 475. 00000 35150. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 12 FT. X 4 FT. | [ |

0068 714- 91847 60.000 LFT | 285. 00000 17100. 00| 225. 00000 13500. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 5 FT. X 5 FT. | | |

0069 714- 93978 231.000 LFT | 200. 00000 46200. 00| 165. 00000 38115. 00|

|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 131 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 683, 259. 16 ROUTE : GREENSBCORO PI KE
CALL ORDER ;131 CONTRACT ID : R -24326-B COUNTI ES : HENRY
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0070 715-04482 2.000 EACH 1675. 00000 3350. 00| 1200. 00000 2400. 00|
PI PE CONNECTI ON COLLAR AND PAD | | |
0071 715-04612 62.000 LFT | 45, 00000 2790. 00| 80. 00000 4960. 00|
PIPE , TYPE 1, DEFORMED, M N. AREA 4.5 | |
sQ FT | | |
0072 715-05048 18166. 000 LFT | 2. 60000 47231. 60| 2. 75000 49956. 50|
PIPE, TYPE 4, G RCULAR 6 IN | | |
0073 715- 05053 517.000 LFT | 9. 50000 4911. 50| 8. 75000 4523. 75|
PI PE, UNDERDRAI N OUTLET, 6 IN. | | |
0074 715-05119 516. 000 LFT | 28. 00000 14448. 00| 26. 75000 13803. 00|
PIPE, TYPE 1, O RCULAR 15 IN. | | |
0075 715-05121 172.000 LFT | 35. 00000 6020. 00| 30. 00000 5160. 00|
PIPE, TYPE 1, C RCULAR 18 IN. | | |
0076 715-05123 12. 000 LFT | 51. 00000 612. 00| 40. 00000 480. 00|
PIPE, TYPE 1, CRCULAR 24 IN | [ [
0077 715-05169 936. 000 LFT | 28. 00000 26208. 00| 26. 75000 25038. 00|
PIPE, TYPE 3, CRCULAR 15 IN | [ [
0078 715-05171 258.000 LFT | 31. 00000 7998. 00| 30. 00000 7740. 00|
PIPE, TYPE 3, CRCULAR 18 IN | | [
0079 715-05177 42.000 LFT | 64. 00000 2688. 00| 67. 00000 2814. 00|
PIPE, TYPE 3, CRCULAR 36 IN [ | [
0080 715-05361 54.000 LFT | 39. 00000 2106. 00| 55. 00000 2970. 00|
PIPE, TYPE 3, DEFORVED, MN. AREA 1.1 | | [
SQ FT. | I I
0081 715- 46005 60. 000 EACH 205. 00000 12300. 00| 350. 00000 21000. 00|
Pl PE END SECTION, 15 IN | | |
0082 715-46010 18. 000 EACH 220. 00000 3960. 00| 375. 00000 6750. 00|
PI PE END SECTION, 18 IN. | | |
0083 715-46040 2.000 EACH 505. 00000 1010. 00| 900. 00000 1800. 00|
PI PE END SECTION, 36 IN. | | |
0084 715-46045 2.000 EACH 205. 00000 410. 00| 1150. 00000 2300. 00|
PIPE END SECTION, MN. AREA 1.1 SQ FT. | | [
0085 715-97607 2.000 EACH 330. 00000 660. 00| 1600. 00000 3200. 00|
PIPE END SECTION, MN. AREA 4.5 SQ FT. | | [
0086 718-06531 26. 000 EACH 310. 00000 8060. 00| 500. 00000 13000. 00|
OUTLET PROTECTOR, 3 | | |
0087 718-52610 1399. 000 CYS | 27. 00000 37773. 00| 21. 00000 29379. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0088 718-99153 13443. 000 SYS | 1. 28000 17207. 04| 1. 05000 14115. 15|
GEOTEXTI LES FCR UNDERDRAI N | | |
0089 719- 35000 150. 000 LFT | 9. 00000 1350. 00| 5. 50000 825. 00|

Pl PE, DRAI NTILE, CLASS STANDARD, 6 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PACGE : 131 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 683, 259. 16 ROUTE : GREENSBCORO PI KE
CALL ORDER ;131 CONTRACT ID : R -24326-B COUNTI ES : HENRY
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397

I

| M LESTONE CONTRACTCRS, L.P. |RIETH R LEY CONSTRUCTI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0090 719-35001 150.000 LFT | 8. 50000 1275. 00| 5. 00000 750. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 4 IN. | | |
0091 719- 35005 150.000 LFT | 10. 50000 1575. 00| 6. 50000 975. 00
Pl PE, DRAI NTILE, CLASS STANDARD, 8 IN. | | |
0092 719- 35010 150.000 LFT | 13. 00000 1950. 00| 8. 50000 1275. 00
Pl PE, DRAINTILE, CLASS STANDARD, 10 IN | [
0093 720- 44025 1.000 EACH 500. 00000 500. 00| 850. 00000 850. 00
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0094 720- 44296 1.000 EACH 230. 00000 230. 00| 950. 00000 950. 00
CAP | NLET | | |
0095 720- 45030 1.000 EACH 1000. 00000 1000. 00| 1100. 00000 1100. 00
I NLET, E7 | | |
0096 720- 45050 7.000 EACH 1275. 00000 8925. 00| 1200. 00000 8400. 00
I NLET, J11 | | |
0097 720- 45060 1.000 EACH 1250. 00000 1250. 00| 1900. 00000 1900. 00
I NLET, ML1 | | |
0098 720- 45410 1.000 EACH 1675. 00000 1675. 00| 1750. 00000 1750. 00
MANHOLE, C4 | | |
0099 720- 45430 2.000 EACH 9000. 00000 18000. 00| 9250. 00000 18500. 00
MANHOLE, G4 | |
0100 720- 97896 2.000 EACH 1050. 00000 2100. 00| 850. 00000 1700. 00
INLET, A4 | | |
0102 801- 04308 19.000 EACH 205. 00000 3895. 00| 525. 00000 9975. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0103 801- 06606 38.000 EACH 94. 00000 3572. 00| 150. 00000 5700. 00
BARRI CADE, 111B | |
0104 801- 06625 6.000 EACH 52. 00000 312. 00| 100. 00000 600. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0105 801- 06640 25.000 EACH, 110. 00000 2750. 00| 140. 00000 3500. 00
CONSTRUCTI ON SIGN, A | | |
0106 801- 06645 10.000 EACH 36. 00000 360. 00| 42. 00000 420. 00
CONSTRUCTI ON SI GN, B | | |
0107 801- 06775 LUMP|  36500. 00000 36500. 00|  70000. 00000 70000. 00
MAI NTAI NI NG TRAFFI C | | |
0108 801- 98523 148.000 LFT | 3. 10000 458. 80| 0. 55000 81. 40
TEMPORARY PAINT, STCP LINE, 24 IN. | | |
0109 802- 76025 123.800 SFT | 16. 00000 1980. 80| 25. 00000 3095. 00

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |

0110 802- 76035 106. 720 SFT | 12. 50000 1334. 00| 20. 00000 2134. 40
Sl GN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND (0.100 I N. THI CKNESS) | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 131 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 683, 259. 16 ROUTE : GREENSBORO Pl KE
CALL ORDER : 131 CONTRACT ID : R -24326-B COUNTI ES : HENRY
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-0918397 |
| M LESTONE CONTRACTORS, L.P. | R ETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0111 802- 76055 718.000 LFT | 10. 50000 7539. 00| 4. 25000 3051. 50|
SI GN PCST, A | | |
0112 804-06770 26.000 EACH| 16. 00000 416. 00| 16. 00000 416. 00|
DELI NEATOR PCST | | I
0113 808- 06713 37298.000 LFT | 0. 06000 2237. 88| 0. 05000 1864. 90|
LINE, PAINT, SOLID, WHI TE, 4 IN. | | |
0114 808- 75240 3980.000 LFT | 0. 23000 915. 40| 0. 35000 1393. 00|
LI NE, THERVOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I | |
0115 808- 75245 11375.000 LFT | 0. 23000 2616. 25| 0. 35000 3981. 25|
LINE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. [ |
0116 808- 75297 148.000 LFT 2.85000 421. 80| 3. 25000 481. 00|

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STCP LINE, 24 IN. |
[

0117 801- 06203 36342.000 LFT 0. 10000 3634. 20| 0. 15000 5451. 30|

TEMPORARY PAVEMENT NMARKI NG, 4 I N | | |

SECTI ON TOTALS | $ 3,688, 428.03| $ 3,849, 313. 88|
------------------------------------------ et m e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e ceeeeeeooooo

CONTRACT TOTALS | $ 3,688,428.03| $ 3,849, 313. 88|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 151 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,579, 445. 05 ROUTE : 469
CALL ORDER . 151 CONTRACT ID : R -25020-A COUNTI ES : ALLEN
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1702037
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 34-4272670 JOHNSON, S.E. COWPANI ES $ 1,334, 846.20 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 1,353, 305.16 101. 3828%
| (1) 34-4272670 | (2) 35-1065659 [
| JOHNSON, S. E. COVPANI ES | BROOKS CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  RESURFACE (NON-3R/ 4R STANDARDS)
I | |
0001 105-01925 10.000 MOS | 800. 00000 8000. 00| 500. 00000 5000. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 110- 01001 LUWP|  130000. 00000 130000. 00|  67600. 00000 67600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 114000. 000 n2 | 0. 60000 68400. 00| 0. 45000 51300. 00|
SURFACE M LLI NG ASPHALT | | |
0005 303- 04095 700.000 My | 17. 75000 12425. 00| 16. 75000 11725. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0006 303-52308 120.000 My | 8. 00000 960. 00| 5. 51000 661. 20|
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0007 305- 05204 350.000 My | 100. 00000 35000. 00| 49. 60000 17360. 00|
HVA FOR PATCHI NG | | |
0008 401- 05455 12300. 000 My | 22. 00000 270600. 00| 28. 92000 355716. 00|
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0009 401- 05456 5100.000 My | 28. 00000 142800. 00| 37. 87000 193137. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0010 401- 05463 10200.000 My | 22. 00000 224400. 00| 26. 86000 273972. 00|
QT QA HVA | NTERVEDI ATE 19.0 nm SHOULDER| | [
0011 401- 05464 4300.000 My | 27. 00000 116100. 00| 34. 78000 149554. 00|
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | [
0012 401- 06264 LUMP|  10000. 00000 10000. 00|  10000. 00000 10000. 00|
PROFI LOGRAPH, HVA | | [
0013 406- 05520 65.000 My | 85. 00000 5525. 00| 55. 11000 3582. 15|
ASPHALT FOR TACK COAT | | |
0014 601- 01322 39.900 m | 90. 00000 3591. 00| 90. 00000 3591. 00|
GUARDRAI L END TREATMENT, OS, RESET | | [
0015 601- 06035 417.000 m | 16. 00000 6672. 00| 16. 00000 6672. 00|
GUARDRAI L, RESET | | [
0016 615-06525 1.000 EACH 500. 00000 500. 00| 370. 00000 370. 00|

CASTI NG ADJUSTED TO GRADE, MONUVMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 151 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 579, 445. 05 ROUTE : 469
CALL ORDER : 151 CONTRACT 1D : R -25020-A COUNTI ES : ALLEN
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 34-4272670 | (2) 35-1065659 |
| JOHNSON, S.E. COWPANI ES | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0017 715- 04612 475.500 m | 40. 00000 19020. 00| 56. 92000 27065. 46|
Pl PE SLOTTED DRAI N GRATE, ADJUSTED TO | | |
GRADE | I |
0018 720- 44000 76.000 EACH 400. 00000 30400. 00| 565. 00000 42940. 00|
CASTI NG, ADJUST TO GRADE | | |
0019 801-01093 9.000 EACH 1565. 00000 14085. 00| 1500. 00000 13500. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | |
0021 801- 06204 7435.000 m | 0. 30000 2230. 50| 0. 10000 743. 50|
TEMPORARY PAVEMENT MARKI NG 125 nm PAI NT| | |
0022 801- 06208 2080.000 m | 2. 25000 4680. 00| 0. 33000 686. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
125 mm | | |
0023 801- 06640 16.000 EACH| 171. 00000 2736. 00| 75. 00000 1200. 00|
CONSTRUCTI ON SI GN, A | | |
0024 801- 06710 100. 000 DAY | 20. 00000 2000. 00| 19. 00000 1900. 00|
FLASHI NG ARROW S| GN | | |
0025 801- 06775 LUMP|  150000. 00000 150000. 00|  37250. 00000 37250. 00|
MAI NTAI NI NG TRAFFI C | | |
0026 801- 09133 4.000 EACH| 7320. 00000 29280. 00| 7320. 00000 29280. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0027 804- 06771 64.000 EACH 28. 00000 1792. 00| 22. 35000 1430. 40|
DELI NEATOR POST, FLEXI BLE | | |
0028 808- 06702 2000.000 m | 0. 90000 1800. 00| 0. 89000 1780. 00|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
mm I I I
0029 808- 06703 7650.000 m | 0. 72000 5508. 00| 0. 72000 5508. 00|
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |
0030 808- 06705 1250.000 m | 2. 75000 3437. 50| 1. 73000 2162. 50|
LI NE, THERVOPLASTIC, SCLID, WH TE, 200 | | |
mm I I I
0031 808- 75245 7650.000 m | 0. 72000 5508. 00| 0. 72000 5508. 00|
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0032 808- 75272 170.000 m | 8. 50000 1445. 00| 8. 20000 1394. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SCLID, WHI TE, CROSSHATCH LINE, 600 mm | | |

0033 808- 75996 450.000 EACH| 4.00000 1800. 00 3. 00000 1350. 00|
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
REMOVE | | |

0034 808- 75998 450.000 EACH 19. 00000 8550. 00| 19. 00000 8550. 00|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



ENG NEER S ESTI MATE: $ 1,579, 445. 05
CALL ORDER @ 151
LETTI NG DATE : 08/15/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : R -25020-A

RQUTE : 469

DATE : 08/21/00
PAGE : 151 -3

COUNTIES : ALLEN

DI STRI CT : FT. WAYNE DI STRI CT

| (1) 34- 4272670
| JOHNSON, S.E. COMPANI ES

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0035 401- 05467 15000.000 m |
M LLED HVA CORRUGATI ONS
0036 801-06203 18630.000 m |

TEMPORARY PAVEMENT MARKI NG, 100 mm ,
PAI NT

|
0037 801-06207 1665.000 m |

TEMPORARY PAVEMENT MARKI NG REMOVABLE,

100 mm |

SECTI ON TOTALS |

I
UNIT PR CE AMOUNT|

0. 52000 7800. 00|
I
0. 24000 4471. 20|
|
2..00000 3330. 00|

|
I
$ 1,334, 846. 20|

$ 1,334, 846. 20|

[(2) 35-1065659 |
| BROOKS CONSTRUCTI ON |

I
UNIT PRICE AVDUNT]

0. 78000 11700. 00|
I
0. 24000 4471. 20|
|
2. 79000 4645. 35|

|
$ 1,353, 305. 16|

$ 1,353, 305. 16|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/21/
PAGE : 171 -1

00

ENG NEER S ESTI MATE: $ 993, 219. 17 ROUTE : |-64
CALL ORDER 171 CONTRACT ID: R -25114-A COUNTI ES : G BSON VANDERBURGH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0641098
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 735, 900. 00 100. 0000%
2 35-1139301 E & B PAVING | NC. $ 753, 991. 70 102. 4584%
3 35- 0626844 RUDOLPH, J.H & CO $ 785, 667. 85 106. 7628%
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0626844
| GCOHVANN ASPHALT & CONSTR., || E & B PAVING | NC | RUDOLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ASPHALT RESURFACE
I I I
0001 105-06790 5.000 MXS | 1400. 00000 7000. 00| 2200. 00000 11000. 00| 1510. 00000 7550. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUVP| 3000. 00000 3000. 00| 2500. 00000 2500. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 36000. 00000 36000. 00| 31800. 00000 31800. 00| 39000. 00000 39000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 90100.000 n2 | 0. 27000 24327. 00| 0. 30000 27030. 00| 1. 00000 90100. 00
SURFACE M LLI NG, ASPHALT | | [
0006 401- 05456 6210.000 My | 42. 00000 260820. 00| 47. 00000 291870. 00| 38. 50000 239085. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0007 401- 05467 16400.000 m | 0. 35000 5740. 00| 0. 50000 8200. 00| 0. 42000 6888. 00
M LLED HVA CORRUGATI ONS | | [
0008 406- 05520 49.500 My | 180. 00000 8910. 00| 215. 00000 10642. 50| 225. 00000 11137.50
ASPHALT FOR TACK COAT | | [
0010 801- 06640 26. 000 EACH 100. 00000 2600. 00| 50. 00000 1300. 00| 63. 00000 1638. 00
CONSTRUCTI ON SIGN, A | | |
0011 801-06775 LUWP| 33650. 25000 33650. 25| 15000. 00000 15000. 00| 20400. 00000 20400. 00
MAI NTAI NI NG TRAFFI C | | [
0012 808- 06702 4050.000 m | 1. 00000 4050. 00| 1. 02000 4131. 00| 1. 15000 4657. 50
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
mm I I I
0013 808-06703 16200.000 m | 0. 75000 12150. 00| 0. 81000 13122. 00| 0. 88000 14256. 00
LI NE, THERMOPLASTI C, SCLID, WH TE, 100mmm] | |
0014 808- 75245 1220.000 m | 0. 75000 915. 00| 0. 81000 988. 20| 0. 88000 1073. 60
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0015 808- 75996 700. 000 EACH 5. 00000 3500. 00| 2.77000 1939. 00| 5. 20000 3640. 00

SNOWPLOMBLE RAI SED PAVEMENT MARKER, |

REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/21/00
PAGE : 171 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 993, 219. 17 ROUTE : |-64
CALL ORDER 171 CONTRACT ID: R -25114-A COUNTI ES : G BSON VANDERBURGH
LETTI NG DATE : 08/15/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0626844
| GCOHVANN ASPHALT & CONSTR., || E & B PAVING | NC | RUDOLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0016 808- 75998 700. 000 EACH 24. 70000 17290. 00| 22. 00000 15400. 00| 25. 80000 18060. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0017 401- 05454 8760.000 My | 35. 00000 306600. 00| 35. 00000 306600. 00| 35. 30000 309228. 00
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0018 401- 06264 LUWP| 2000. 00000 2000. 00| 5500. 00000 5500. 00| 3940. 00000 3940. 00
PROFI LOGRAPH, HMVA | | [
0019 801- 06203 1515.000 m | 1. 25000 1893. 75| 1. 95000 2954, 25| 2. 35000 3560. 25
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0020 801- 06207 1515.000 m | 3. 60000 5454. 00| 2. 65000 4014. 75| 3. 60000 5454. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | | |
SECTI ON TOTALS | $ 735, 900. 00| $ 753, 991. 70| $ 785, 667. 85

CONTRACT TOTALS [

$ 735, 900. 00|

$ 753, 991. 70|

$ 785, 667. 85







